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ANNEX  

BETWEEN  

THE NATIONAL AERONAUTICS AND SPACE ADMINISTRATION AND 

B/E AEROSPACE, D.B.A.COLLINS AEROSPACE A UNIT OF UNITED 

TECHNOLOGIES CORPORATION   

UNDER SPACE ACT UMBRELLA AGREEMENT  

NO. SAA-RA-20-30648, DATED March 31, 2020 (ANNEX NUMBER 1). 

ARTICLE 1. PURPOSE 

This Annex shall be for the purpose of performing standard testing and evaluation of 

materials and components as required under NASA-STD-6001 Flammability, Off-

gassing, and Compatibility Requirements and Test Procedures. Approximately 150 

standard test requests will be performed under this agreement. WSTF's Standard Testing 

and Oxygen Analysis team has evaluated materials for spacecraft safety for more than 30 

years and provides a unique subject matter and data interpretation expertise, custom 

specialized equipment needed for testing, and data acceptance qualification. These testing 

services are not commercially available in the United States and WSTF is uniquely 

qualified to perform such services. Testing is to be performed in accordance with the test 

plan provided by B/E Aerospace, d.b.a. Collins Aerospace a unit of United Technologies 

Corporation ("Collins"). 

The legal authority for this Annex, consistent with the Umbrella Agreement, is in 

accordance with the National Aeronautics and Space Act (51 U.S.C. § 20113(e)). 

ARTICLE 2. RESPONSIBILITIES 

NASA will use reasonable efforts to: 

1. Review Collins' test plan and concur with shipping the test article(s) to WSTF.

2. When necessary, conduct a pre-test meeting with the Collins Technical Point of

contact to review the Test Request (WSTF Form 514) and obtain Collins' approval. Test

schedule will not initiate until all requirements are finalized and approval is obtained.

3. Perform approximately 150 tests in accordance with NASA-STD-6001B and per

environmental conditions and special considerations stipulated in the Test Request

(WSTF Form 514). Reporting of test data will be spaced at least 1 week apart. The

conditions for each test include:

a. WSTF will notify Partner of any identified issues with the test samples that may affect

test results or do not comply with NASA STD-6001B requirements. WSTF will prepare

samples upon request by the Partner. Utilization of preparation services may reduce the

number of tests allowed under this agreement. Test schedule will not initiate until sample

preparation is complete and samples are deemed acceptable by WSTF or, if samples are

not deemed acceptable by WSTF, testing may proceed if approved by the Partner
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Technical Point of Contact for test.  Testing of samples not deemed acceptable may result 

in non NASA-STD-6001B compliant data. 

b. If there is an initial indication of poor performance, NASA WSTF will stop further 

work and notify the Partner Technical Point of Contact for further direction. Testing will 

not proceed until Partner has provided authorization. Delays incurred in obtaining 

direction will be in addition to the negotiated test schedule. Poor Performing examples 

include, for NASA STD 6001 Test 7, an initial "dirty" assessment and for NASA STD 

6001 Test 17, sample failure. 

c. If overtime hours are required to meet the schedule, NASA WSTF will notify Partner 

and request approval prior to work. Utilization of overtime may reduce the number of 

tests performed under this agreement. 

4. If applicable, provide notification of poor performing samples assessment. Provide 

final test data, report, and return any remaining test specimens upon completion of each 

test. 

5. Provide monthly status to the Collins Technical Point of Contact during testing 

activity. Notification will be provided upon completion of the test. 

6. For any verbal notifications made to Collins by NASA, confirm such notification via 

email to the Collins Technical Point of Contact in a timely fashion. 

 

Collins will use reasonable efforts to: 

 

1. Provide NASA with the latest revision of Collins test plan. 

2. Provide NASA with samples for testing at WSTF if required. 

3. Provide completed Test Request WSTF Form 514 and prepared test specimens. The 

specimens will include material identification and Safety Data Sheets (SDS). The 

quantity of test specimens will be sufficient to meet NASA-STD-6001B Table 3 

minimum quantities though additional material andor components are always preferred. 

Partner will coordinate with WSTF for Use-Simulation testing minimum required 

material quantities. 

4. When necessary, support pre-test meetings with NASA WSTF. Test schedule will not 

initiate until all requirements are finalized and approved on the WSTF Form 514. 

5. Provide sample acceptance input. If samples are not deemed acceptable by WSTF, 

testing may proceed if approved by Partner Technical Point of Contact but may result in 

non NASA-STD-6001 compliant data. 

6. Provide direction on whether or not to proceed with interpretation if a poor initial high 

level assessment has been obtained. 

 

  

ARTICLE 3. SCHEDULE AND MILESTONES 

 

The planned major milestones for the activities for this Annex defined in the 

"Responsibilities" Article are as follows: 

  

Collins will deliver Test Request (WSTF Form 514) or test 

plan, 

and SDS for each test and pre-test meeting 

3 weeks prior to test start 
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Collins will deliver test specimens. Note: Start of test 

will not initiate until sample preparation is complete and 

samples are deemed acceptable by WSTF. If samples are 

not deemed acceptable by WSTF testing may proceed if 

approved by the Collins Technical Point of Contact but 

may result in non NASA-STD-6001 compliant data 

2 weeks prior to test start 

NASA will perform and complete test per the approved 

WSTF Form 514. 

Within 2 weeks of test 

initiation 

WSTF provides initial high level performance assessment Within 3 weeks of test 

initiation 

WSTF provides final test data report. Reporting of test data 

will be spaced at least 1 week apart. Delays incurred in 

obtaining customer direction on any poorly performing 

high 

level assessment samples will likely add time to the 

negotiated test schedule. Complex interpretation required 

for "dirty" test 7 may require an extended schedule. 

Within 4 weeks of test 

completion 

WSTF provides notifications of testing Minimum Monthly 

If requested by partner, WSTF will return remaining test 

specimens to Collins 

Within 1 month of final test 

data report 

  

ARTICLE 4. FINANCIAL OBLIGATIONS  

  

A.  Partner agrees to reimburse NASA an estimated cost of $487,654.67 for NASA to 

carry out its responsibilities under this Annex.  The Partner agrees to provide NASA an 

initial payment of $24,173.22 prior to the initiation of work under this Annex.  

Subsequent advance payments will be scheduled to ensure that funds are resident with 

NASA before Federal Obligations are incurred in support of this Annex. 

 

In no event will NASA transfer any U.S. Government funds to Partner under this Annex.  

Payment must be made by Partner in advance of initiation of NASA's efforts on behalf of 

Partner. 

    

Each payment shall be marked with JSC, WSTF SAA-RA-20-30649, Annex 1, RAN 

3269. 

 

B.  NASA will not provide services or incur costs beyond the current funding.  Although 

NASA has made a good faith effort to accurately estimate its costs, it is understood that 

NASA provides no assurance that the proposed effort under this Annex will be 

accomplished for the estimated amount.  Should the effort cost more than the estimate, 

Partner will be advised by NASA as soon as possible.  Partner shall pay all costs incurred 

and have the option of canceling the remaining effort, or providing additional funding in 

order to continue the proposed effort under the revised estimate.  Should this Annex be 
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terminated, or the effort completed at a cost less than the agreed-to estimated cost, NASA 

shall account for any unspent funds within one year after completion of all effort under 

this Annex, and promptly thereafter, at Partner's option return any unspent funds to 

Partner or apply any such unspent funds to other activities under the Umbrella 

Agreement.  

  

ARTICLE 5. INTELLECTUAL PROPERTY RIGHTS - DATA RIGHTS  

  

A.  Data produced under this Annex which is subject to paragraph C. of the Intellectual 

Property Rights - Data Rights Article of the Umbrella Agreement will be protected for 

the period of two (2) years. 

 

B.  Under paragraph H. of the Intellectual Property Rights - Data Rights Article of the 

Umbrella Agreement, Disclosing Party provides the following Data to Receiving Party. 

The lists below may not be comprehensive, are subject to change, and do not supersede 

any restrictive notice on the Data provided. 

1. Background Data:  

The Disclosing Party's Background Data, if any, will be identified in a separate technical 

document.  

2. Third Party Proprietary Data:   

The Disclosing Party's Third Party Proprietary Data, if any, will be identified in a 

separate technical document.  

3. Controlled Government Data:   

The Disclosing Party's Controlled Government Data, if any, will be identified in a 

separate technical document. 

4. The following software and related Data will be provided to Partner under a separate 

Software Usage Agreement:   

None  

  

ARTICLE 6. TERM OF ANNEX  

  

This Annex becomes effective upon the date of the last signature below ("Effective 

Date") and shall remain in effect until the completion of all obligations of both Parties 

hereto, or five years from the Effective Date, whichever comes first, unless such term 

exceeds the duration of the Umbrella Agreement.  The term of this Annex shall not 

exceed the term of the Umbrella Agreement.  The Annex automatically expires upon the 

expiration of the Umbrella Agreement. 

  

ARTICLE 7. RIGHT TO TERMINATE  

  

Either Party may unilaterally terminate this Annex by providing thirty (30) calendar days 

written notice to the other Party. 
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ARTICLE 8. POINTS OF CONTACT 

 

The following personnel are designated as the Points of Contact between the Parties in 

the performance of this Annex. 

  

  

Technical Points of Contact  

NASA White Sands Test Facility 

Jonathan Tylka 

Flight Systems Test Engineer 

Mail Suite: RF-111 

12600 NASA Road 

Las Cruces, NM 88012 

Phone: 575-524-5762 

jonathan.m.tylka@nasa.gov 

B/E Aerospace, d.b.a. Collins Aerospace a 

Unit of United Technologies Corporation 

Interiors/Oxygen & PSU Systems 

Bryce Baker 

Research Engineer 

10800 Pflumm Rd. 

Lenexa, KS 66215-4061 

Phone: 913-323-5957 

bryce.baker@collins.com 

  

Legal and Official Notice  

 Collins Aerospace 

150 Oak Plaza Boulevard 

Winston Salem, NC 27105 

Attn: General Counsel, Interiors 

Cc. Executive Director, Supply Chain 

 

  

ARTICLE 9. MODIFICATIONS  

  

Any modification to this Annex shall be executed, in writing, and signed by an authorized 

representative of NASA and the Partner.  Modification of an Annex does not modify the 

terms of the Umbrella Agreement. 
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ARTICLE 10. SIGNATORY AUTHORITY 

 

The signatories to this Annex covenant and warrant that they have authority to execute 

this Annex.  By signing below, the undersigned agrees to the above terms and conditions. 

NATIONAL AERONAUTICS AND 

SPACE ADMINISTRATION 

WHITE SANDS TEST FACILITY 

B/E AEROSPACE, D.B.A.COLLINS 

AEROSPACE A UNIT OF UNITED 

TECHNOLOGIES CORPORATION 

 

BY:___________________________ 

Robert Cort 

Manager, White Sands Test Facility 

 

 

BY:___________________________ 

Jane Krueger 

Executive Director, Supply Chain 

 

 

DATE:_________________________ 

 

DATE:_________________________ 

 

KruegerJ
Typewritten Text
Jane Krueger

KruegerJ
Typewritten Text
March 27, 2020

KruegerJ
Typewritten Text


		2020-03-31T15:31:53-0600
	Cort, Robert M. (WSTF-RA111)




